STATE OF CALI FORNI A BI D SUMMARY

I'N SOLANO COUNTY ON VARI OQUS ROUTES
AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 11/ 29/ 05
CONTRACT NUMBER 04- 0A8804
LOCATI ON 04- SOL-84-0.1/13.7
04- SOL-113-0.0/R22.0
04-S0OL-29-0.0/1.0
RECONSTRUCT METAL BEAM GUARD RAI L

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPGOSALS | SSUED 4 FUND TOTAL HA4 1, 827, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
11/ 30/ 05
CONTRACT CODE 'F '
29 CONTRACT | TEMS

FEDERAL AlD ACST- X095- (018) E
PHG- X095- (018) E

TOTAL NUMBER OF WORKI NG DAYS 180

PERCENT UNDER EST 10. 81

925 373-1986
00529261

FAX 925 373-1890

503 682-2252
00332441

FAX 503 682-0110

530 365-3316

NUMBER OF Bl DDERS 3 ENG NEERS EST 1,334, 680. 00 AMOUNT UNDER 144, 296. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,190, 384. 00 2 M BUMGARNER | NC
1175 GREENVI LLE ROAD
LI VERMORE CA 94550
2 1, 490, 490. 00 3 CORAL CONSTRUCTI ON COVPANY
P O BOX 347
W LSONVI LLE OR 97070
3 1, 623, 830. 00 1 APEX FENCE CO I NC

P O BOX 545
ANDERSON CA 96007

00269127

FAX 530 365-5478



04- 0A8804 Bl D245

04-SOL-84-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 29/ 05 11/ 30/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS INC ASPHALT CONCRETE AND ASPHALT CONCRETE DI KES
ELK GROVE CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

FAI RFI ELD CA

STATEW DE SAFETY AND SI GNS | NC PORTABLE CHANGEABLE MESSAGE SI GNS ( PORTI ON)
FAI RFI ELD CA



04- 0A8804 Bl D245
04-SOL-84-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 29/ 05 11/ 30/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C CURBS I NC I TEMS 16 THRU 18 (PARTIAL)
8940 SHELDON RD
ELK GROVE CA 95624
STATEW DE SAFETY AND SI GNS | NC I TEMS 4 THRU 6 ( PARTI AL)
P O BOX 1440
Pl SMO BEACH CA 93444
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS I NC ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE ( PARTI AL)

8940 SHELDON ROAD
ELK GROVE CA 95624

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

STATEW DE SAFETY AND SI GNS | NC
130 GROBRI C COURT
FAI RFI ELD CA 94533

STATEW DE SAFETY AND SI GNS | NC
130 GROBRI C COURT
FAI RFI ELD CA 94533

LEAD COVPLI ANCE PLAN ( PARTI AL)

WATER PCLLUTI ON CONTRCL PROGRAM ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL SYSTEM ( PARTI AL)

PORTABLE CHANGEABLE MESSAGE SI GN ( PARTI AL)



04- 0A8804 Bl D245

04-SOL-84-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
11/ 29/ 05 11/ 30/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2, 000. 00 2, 000. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 500. 00 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 15, 000. 00 15, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 135, 000. 00 135, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 35, 000. 00 35, 000. 00
7 150630 REMOVE MARKER EA 84 6. 00 504. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 3,170 30. 00 95, 100. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 510 28. 00 14, 280. 00
10 151568 RECONSTRUCT THRI E BEAM BARRI ER M 16 55. 00 880. 00
11 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1,410 56. 00 78, 960. 00
12 152385 RELOCATE MARKER EA 38 30. 00 1, 140. 00
13 153210 REMOVE CONCRETE VB 8 3, 500. 00 28, 000. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00 6, 000. 00
15 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 2, 000. 00 2, 000. 00
16 390102 ASPHALT CONCRETE (TYPE A) TONN 48 540. 00 25,920. 00
17 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 820 23.00 18, 860. 00
18 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 220 23.00 5, 060. 00
19 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.6 2, 800. 00 4, 480. 00
20 731505 M NOR CONCRETE (CURB AND S| DEWALK) % 27 1, 200. 00 32, 400. 00
21 820118 GUARD RAI LI NG DELI NEATOR EA 150 15. 00 2, 250. 00
22 820151 OBJECT MARKER (TYPE L-1) EA 120 50. 00 6, 000. 00
23 ( 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1,190 55. 00 65, 450. 00
24 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 110 2,500. 00 275, 000. 00
25 (S) 839555 END CAP EA 110 100. 00 11, 000. 00
26 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 6 800. 00 4,800. 00
27 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 8 2, 600. 00 20, 800. 00
28 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 140 1, 800. 00 252, 000. 00
29 999990 MOBI LI ZATI ON LS LUWVP SUM 50, 000. 00 50, 000. 00

TOTAL 1,190, 384. 00
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04- 0A8804

04-SOL-84-0
11/ 29/ 05
SECOND

Bl D AMOUNT
1, 546. 00 1546. 00
9, 500. 00 9500. 00
1, 000. 00 1000. 00
14, 400. 00 14400. 00
96, 000. 00 96000. 00
15, 000. 00 15000. 00
11.00 924. 00
25. 00 79250. 00
50. 00 25500. 00
80. 00 1280. 00
65. 00 91650. 00
30. 00 1140. 00
1, 250. 00 10000. 00
10, 000. 00 10000. 00
4, 000. 00 4000. 00
550. 00 26400. 00
20. 00 16400. 00
20. 00 4400. 00
3, 000. 00 4800. 00
2, 550. 00 68850. 00
22.00 3300. 00
80. 00 9600. 00
110. 00 130900. 00
3, 300. 00 363000. 00
275. 00 30250. 00
500. 00 3000. 00
3, 300. 00 26400. 00
2, 300. 00 322000. 00
120, 000. 00 120000. 00
1, 490, 490. 00

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
1, 500. 00 1500
6, 300. 00 6300
2,500. 00 2500
18, 000. 00 18000.
250, 000. 00 250000
30, 000. 00 30000
30. 00 2520.
40. 00 126800.
144. 00 73440.
206. 00 3296
43. 00 60630
40. 00 1520.
1, 500. 00 12000.
3, 000. 00 3000
5, 000. 00 5000
510. 00 24480.
24. 40 20008
22.80 5016.
6, 250. 00 10000.
2,780.00 75060.
17.00 2550.
35. 00 4200.
109. 00 129710.
3, 500. 00 385000
200. 00 22000.
750. 00 4500
3, 100. 00 24800.
2, 000. 00 280000
40, 000. 00 40000
1, 623, 830. 00
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Bl D245
PAGE 5
11/ 30/ 05



